Addendum No. 4

RFQU2208ERA

Emergency Response Assistance for the Idaho Department of Environmental Quality

*You must reference your company’s receipt and understanding of this amendment in the
cover letter of your company’s proposal. *

Pre-proposal Conference Q&A

RFP Section RFP Question Response
Page

N/A N/A | Are there other agencies Idaho State Communications will
which will be involved in serve as a central dispatch, they will
dispatching response receive the calls and an incident
companies? How will DEQ commander will coordinate a
interact with those agencies? response with DEQ, Emergency

Management, ISP, local law
enforcement and ITD if it’s by a
transportation corridor.

N/A N/A | Does DEQ prefer an individual | DEQ would be working through State
to contact or a dispatch Communications. Vendor contact
operator? number should provide 24-hour

coverage, 365 days a year.

N/A N/A | Compensation for services will | Yes
be paid by DEQ?

N/A N/A | Are there funds available for Yes
when the source of the spill
cannot pay?




5 N/A N/A | Will there be any oil spill The main intent of this contract is to
modeling in the water bodies obtain emergency response during a
under this contract? release situation. Oil spill modeling in
Geographic Response plans? water bodies may be requested from

contractor but is not a required
component of the contract. DEQ also
has modeling capabilities.

6 N/A N/A | Will Traffic Control Permits be | In most cases it will be ISP, local law
facilitated by the responding enforcement and ITD coordinating
contractor? this. There may be some situations

where extended traffic control may be
requested from contractor.

7 N/A N/A | Will it be acceptable for the Yes
responding contractor to do
initial containment and
obtaining traffic control
permits later?

8 N/A N/A | Is it acceptable to have We have no preference.
brokers instead of
Subcontractors carry out the
work?

9 N/A N/A | How many different We are looking to do multiple awards
companies do you want to based on resources and timeliness on
have a relationship with? a rotating basis. But proximity will be

the prime factor.

10 N/A N/A | Your response time is from 2 Yes, response times will be
to 12 hours, you would want it | communicated in the task order.
on the lower end.

11 N/A N/A | Do you expect a true hazmat Yes, the contractor should have this
response with full level A PPE? | capability since some hazmat

responses may require full level A PPE
but not all response require this level
of response.

12 N/A N/A | Is it OK for the responding Yes, we have no concern with that.

contractor vehicles to be
labeled with company logos?




13 N/A N/A | Will the responding contractor | This would be part of the task order.
have a general generation
authorization from the DEQ
prior to clean up?

14 N/A N/A | Do you have a preference of As long as it would go to a facility
where materials would go? authorized to accept the waste. No

state preference, transportation costs
could be significant.

15 N/A N/A | Will DEQ be the signing party | We would just verify that it went
to each profile or just somewhere appropriate.
authorize that it went
somewhere appropriate?

16 N/A N/A | After the initial emergency It would depend on the situation. If
response contractor shows up | the RP has the ability to manage the
and contains the spill will DEQ | remediation phase, the RP will assume
retain the contractor for this responsibility. There may be some
complete remediation? situations where the contractor will

be tasked with the remediation phase.
This will be detailed in the task order
or amended task order.

17 N/A N/A | Are there corridors where State Highway 12 and Interstate 84.
incidents usually happen?

18 N/A N/A | Will the contract staff give The project manager will assess
feedback on performance? performance through quarterly

monitoring reports. Feedback is given
when an issue arises.

19 N/A N/A | How many incidents does DEQ | Since this service has never been done
see per year? before we estimate 10 per year.

20 N/A N/A | Where is waste being stored That will be incident specific. It may
pending analytical results? be temporarily on or off site.

21 N/A N/A | Are you looking for hourly or Hourly.
daily rates?

22 N/A N/A | What are the judgement We are using a two phase process

criteria for response time?

where the first phase is qualifications
based and the second phase will be an
RFP which has a price component.




23 N/A N/A | Will there be leeway for We will take weather conditions into
weather related incidents in consideration in the task orders.
terms of increased response
time for road conditions?

24 N/A N/A | Will there be a third party to DEQ would oversee projects. Initially
verify completion of projects? | the incident commander will be on

site for the emergency phase. The
remediation phase may have a
different contractor. DEQ staff may
visit the incident to verify activities
identify in the task order are
completed.

25 Appendix B 15 Appendix B, DISPOSAL Public Vendors need to obtain that
Utilities Commission certification it would be a condition of
certification? If we do not the contract.
have that certification but can | Certification will be needed prior to
obtain the certification is that | the start of a specific project or
acceptable? subcontract this work with a company

that has the required certification.

26 N/A N/A | Disposal can also be done Yes
through a subcontractor?

27 N/A N/A | Is there a certification for No, we just make sure the person has
groundwater and soil sampler | the knowledge, experience and
in Idaho? qualifications to do so.

28 N/A N/A | For the next phase of the None are planned due to current
solicitation will there be any COVID regulations.
in-person meetings?

29 N/A N/A | Question currently being To be answered in Addendum 3

addressed in Addendum 3




